

RATIFICATION, RENEWAL and 1ST AMENDMENT to
Interlocal Agreement
City of Camas and Clark County
Jones Creek Flow Monitoring Project

This Ratification Renewal and 1st Amendment is codified this 16 day of Jan., 2020 by signature approval of Clark County (County) and The City of Camas (City).

WHEREAS, the parties entered into the above ILA on January 20, 2015; and

WHEREAS, the ILA had a duration through September 30, 2019, with the option of indefinite renewals at five year increments; and

WHEREAS, the ILA did not contain explicit termination or expiration dates, nor did it contain a prohibition against ratification; and

WHEREAS, the ILA was not renewed on September 30, 2019 but the parties proceeded with conduct under the ILA as if it had been renewed; and

WHEREAS, the parties to the ILA believe ratification of the activity conducted pursuant to the ILA between September 30, 2019 and the execution date of this Amendment is in the continuing best interests of the parties; and

WHEREAS, the parties believe renewal of the ILA for a five year period, starting at September 30, 2019, is in the parties' best interests; and

WHEREAS, the parties have also determined, in the course of activity conducted under the ILA, that certain reporting requirements in the Scope of Work are unnecessary and should be amended; and,

WHEREAS, the parties also wish to take this opportunity to amend the contact information in the original ILA to more accurately match the contact points currently operating under the ILA.

NOW, THEREFORE, in consideration of the benefits enjoyed by both parties in the continued operation of this ILA, the parties agree as follows:

Section 1: Ratification

The parties hereto agree that all activity that took place from September 30, 2019 through the execution date of this document are hereby ratified as if they had taken place under the original ILA during its original term.

Section 2: Renewal

The parties hereto renew this ILA for a five year period that started on September 30, 2019, which will endure up through September 30, 2024.

Section 3: Amendment

The parties hereto agree to amend Attachment A of the original ILA as noted in the attached Amended Attachment A.

Except as modified above, all existing terms and conditions remain in full force and effect.

IN WITNESS WHEREOF, the parties have codified this modification to the above captioned contract on the date first written above.


FOR CLARK COUNTY:



Shawn Hennessee
County Manager




FOR THE CITY OF CAMAS:




Barry McDonnell,
Mayor

Approved as to form only:



Tony Golik, County Attorney
By: Bill Richardson
Deputy Prosecutor – Civil Division

Approved as to form only:



By: Shawn MacPherson
City Attorney

Amended Attachment A
Scope of Work
Jones Creek Flow Monitoring Project

Submitted by:	Clark County Public Works 1300 Franklin Street Vancouver, WA 98660
Proposed Amount:	Up to \$4,120/year services plus equipment replacement costs
Period of Performance:	Yearly
Technical Point of Contact:	Ben Joner 564-397-5874 Benjamin.Joner@clark.wa.gov
Business Point of Contact:	Alice Millward 564-397-5267 Alice.Millward@clark.wa.gov

Scope of Work

INTRODUCTION

Background

Clark County Clean Water Program (Clean Water) has been collecting stream flow and rainfall data in several Clark County streams to support its storm water management program. Jones Creek, above the City of Camas (Camas) water intake, is one of those sites. Recently, budget constraints have limited Clean Water's ability to continue operation of several gauges, including Jones Creek. At the same time, Camas sees an increased need for Jones Creek data as part of regional efforts to manage water resources. This Scope of Work proposes to use Clean Water Staffing to continue stream flow monitoring in Jones Creek as a service to Camas.

Project Overview

Camas needs daily flow values for the months of July through October and a flow record for the balance of the year. Clark County will provide this information and continue its monitoring of Jones Creek.

PROJECT SCOPE

Clean Water will perform the following activities:

- 6 (bi-monthly) site visits to maintain the site, calibrate equipment as needed, and perform a discharge measurement.
- Yearly rating curve maintenance and development.
- Calculate 15 minute flow data for each water year.
- Daily email with the instantaneous flow value sent to designated Camas contacts.

Contingency and Equipment Replacement

- Contingency is included to account for unforeseeable expenses due to change in the stream channel geometry.
- Camas will reimburse Clark County for replacement equipment.

The following assumptions apply to this project:

- Clean Water equipment and instrumentation are already in place, so no set up costs are incurred other than data logger replacement.
- Clark County staff will have continued access to the Jones Creek gauge at Camas water intake.

ESTIMATED COST

Costs should only be from labor, and are as follows:

Task	Days/Year	Cost/Year
Site maintenance and measurement	5	\$2,600
Rating curve development	1	\$520
Sub-Total	6	\$3,120
Contingency		\$1,000
Equipment Replacement		-
Total annual estimated cost		\$4,120
Data logger upgrade (one time)	labor	\$520
	Equipment	\$1,200

Rate for Natural Resource Specialist III: \$65/hour or \$520/day including salary and benefits.

Equipment replacement will be direct cost plus labor. Estimated to be less than \$500/yr.